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Kings Mills Improvement Project Phase IV

Notice is hereby given that sealed bids will be received at the administration office of Deerfield Township, 4900 Parkway
Drive, Suite 150, Mason, Ohio 45040, until July 2, 2024, at 10:00 a.m. At said time, bids will be opened and read aloud for:

Kings Mills Improvement Project Phase IV

According to specifications on file with the Board of Trustees, This will be a Prevailing Wage project. The project includes
but is not limited to asphalt roadway widening, sanitary sewer, water, curb, and retaining wall construction.

Starting on June 16, 2024, copies of the Bidding Documents may be purchased at:
ARC
4219 Malsbury Road
Cincinnati, Ohio 45242
Ph. (513) 326-2300

WWW.C-arc.com

Bidding documents are available at the bidder’s cost to cover production and handling charges for each set, NONE OF WHICH
WILL BE REFUNDED.

Each bidder is required to furnish with their proposal a Bid Guaranty and Contract Bond in accordance with Section 153.571 of
the Ohio Revised Code. Bid security furnished in Bond form shall be issued by a Surety Company or Corporation licensed in the
State of Ohio to provide said surety.

The Deerfield Township Trustees reserve the right to accept the lowest and best bid, reject any bids, and waive irregular bids
that do not impair the bidding process. The Deerfield Township Trustees also reserve the right to conduct all necessary
inquiries and investigations in determining the lowest responsible bidder.

By order of the Board of Trustees of Deerfield Township, Warren County, Ohio.

Eric Reiners, Administrator
Deerfield Township

To be published in the Cincinnati-Ky Enquire on June 16, 2024, and June 23, 2024.
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BID PROPOSAL

FOR

KINGS MILLS IMPROVEMENT PROJECT PHASE IV

DEERFIELD TOWNSHIP
WARREN COUNTY, OHIO

BID OPENING INFORMATION

Sealed bids shall be received at the Township of Deerfield until 10:00 a.m. local time on July 2,
2024, at which time they will be opened and read aloud.

4900 Parkway Drive

Suite 150

Mason, Ohio 45040

All proposals shall be labeled:

“Kings Mills Improvement Project Phase IV”



BID REQUIREMENTS

The successful bidder is required to submit proof of current coverage under Ohio
Workman’s Compensation Laws, Comprehensive Public Liability Insurance policy in an
amount not less than $500,000 for injuries, including accidental death to any one person, and
$1,000,000 on account of any one accident of claim, property damage insurance in an amount
not less than $100,000. All wages shall follow the prevailing wage guideline outlined in
Sections 4115.03 through 4115.16 of the Ohio Revised Code.

All bids shall be sealed and marked KINGS MILLS IMPROVEMENT PROJECT PHASE IV
and mailed or delivered to the Deerfield Township Administrative Office, 4900 Parkway Drive,
Suite 150, Mason, Ohio 45040, on or before July 2, 2024, at 10:00 a.m. at which time they

will be opened and made public.

The Deerfield Township Trustees will require unit price bidding for the construction
described in the specifications. Estimated quantities shall extend these unit prices to develop a
total cost for the project.

The Deerfield Township Trustees reserve the right to accept the lowest responsible bid,
reject any bids, and waive any irregularities in bids that do not impair the bidding process. The
Deerfield Township Trustees also reserve the right to conduct all necessary inquiries and
investigations in determining the lowest and best responsible bidder.



INFORMATION REGARDING BIDS

Bidders may bid on KINGS MILLS IMPROVEMENT PROJECT PHASE 1V. Bids will be
accepted only on forms available from the township.

Bidders shall make a visual inspection, take all the necessary measurements of the paved
streets, and submit a written certification with their proposal that such assessment has been
completed.

The successful bidder must have proof of liability in an amount satisfactory to the township
to protect the contractor and the township against personal and property damages.

The successful bidder must supply all labor, equipment, and materials to complete the
project.

The successful bidder shall have a pre-construction meeting with the project superintendent
or representative from their company and the Township Public Works Director and Project
Coordinator within ten (10) days from awarding the contract.

Questions regarding the Construction Plans and Technical Specifications should be directed to Billy
Highfill or Chip Cowan at the Deerfield Township Administrative Building, 4900 Parkway Drive,
Suite 150, Mason, Ohio 45040. Main Office: 513 701-6958.

Starting June 16, 2024, copies of the Bidding Documents may be purchased at:
ARC
4219 Malsbury Road
Cincinnati, Ohio 45242
Ph. (513) 326-2300
WWW.e-arc.com

Bidding documents are available at the bidder’s cost to cover production and handling charges for each set,
NONE OF WHICH WILL BE REFUNDED.

The Deerfield Township Trustees reserve the right to determine the order of work to be
performed.

Prevailing wage is to be paid on this project. The contractor’s responsibility is to ensure that
current prevailing wage rates are produced during this project. The contractor is responsible
for submitting certified payroll reports to Deerfield Township throughout this project.
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GENERAL SPECIFICATIONS
FOR
KINGS MILLS IMPROVEMENT PROJECT PHASE IV
DEERFIELD TOWNSHIP, WARREN COUNTY, OHIO

GENERAL

The performance of all work under this contract shall include furnishing all labor, materials,
equipment, and tools for all phases of the project as outlined in the specifications and plans.

The bidder is cautioned to familiarize themselves with the specifications, thoroughly examine
the conditions, and note the extent of work required in this contract.

Bidders must use the bid form furnished by the Township without alterations in submitting their
bids. The Township reserves the right to reject any and all bids.

The current "State of Ohio Department of Transportation Construction and Materials
Specifications" and Warren County Standards and Specifications are hereby made a part of
these specifications. Unless otherwise specified under the separate items herein or by notes
shown, indicated, or referred to on the plans, they shall govern.

* DEFINITIONS AND TERMS

THE TOWNSHIP
The term “Township” shall be used herein to mean the Township of Deerfield, Warren County,
Ohio, as represented by its duly authorized officers or agents.

THE CONTRACTOR
The term “Contractor” as used herein shall mean the firm, corporation, company, or individual
contracting with the Township to do the work in the manner these specifications call.

THE OWNER
The term “Owner” as used herein shall mean the Agent of Deerfield Township or his duly
authorized representative.

GUARANTEE

The contractor shall be required to keep all work done by him in good condition for a term of
one year from the date of inspection by the Township and any portion of the curbing, base, and
surface that becomes defective through settlement, by cracking, breaking of surface, or in any
other manner, which in the opinion of the Township requires repair or replacement, shall be
removed or replaced with new work, by the contractor, at the contractor’s own expense.



Portions or sections shall not be patched or repaired, but when repairs are ordered, the entire
section or section shall be removed and replaced with new materials. All materials and
workmanship in making repairs shall conform in every respect to the requirements of this
specification.

DISPOSITION OF MATERIALS

On a day-by-day basis, all asphalt debris and excess materials must be removed at the
Contractor’s expense and responsibility.

REPLACEMENT OR CORRECTION OF WORK

The Contractor shall, upon receipt of notice from the Township, if any work, or part thereof,
fails to conform to the Contract, promptly replace or correct (whichever the Township shall
require) such work, or such party, to conform to Contract. The Contractor shall do so at his
own expense and shall also bear expenses incident to such replacement or corrective work,
including costs of transportation, removal of work, and replacement of repairs to and
alterations in the work of other Contractors necessitated by the first-mentioned replacement or
corrective work.

If the Contractor is unable to fulfill the conditions of the Contract by replacing or correcting the
work, he shall promptly and at his own expense, on request by the Township or the Owner,
remove the affected work in its entirety, as a partial discharge of his liability for such inability.

PROTECTION OF WORK AND PROPERTY

The Contractor shall continuously maintain adequate protection of all their work from damage
and shall protect the Township’s property from injury arising in connection with this Contract.
They shall make suitable and hold the Township harmless from any such damage or injury.
The contractor shall adequately protect adjacent property as provided by law and this Contract
and shall be held liable for all damages because of neglect to safeguard all pits, openings, and
excavations. The contractor shall provide and maintain all passageways, guard fences, lights,
and other facilities for protection required by a public authority or local conditions.

The Contractor shall replace or restore any tree, sprinkler heads, or any part of the irrigation
system damaged by him, sewer or drain, water, gas, or other pipe, fence, or other structure
interfered with by him, and not required to be permanently removed under the provisions of
this Contract.

PROTECTION
The Contractor shall erect and maintain sufficient guard rails, lights, barriers, barrels, etc., to
protect the public and their employees during construction.



INSURANCE
The Contractor shall obtain, at his own expense and cost, insurance as set forth below:

Before any work embodied in the Contract will be permitted or performed, the
Contractor shall furnish two copies of the certificate of insurance as evidence that he
has procured Public Liability and Property Damage Insurance, which shall protect him
and his sub-contractors from all claims for damages for personal injuries, including
accidental death, and which shall protect them from claims for property damages which
may arise from their operations under the Contract.

The Contractor shall maintain such insurance coverage is not less than the following

amounts:
Public Liability and Contingent Public Liability
Foroneperson..........cccccooeiviiin... $1,000,000.00
For one accident............................ $1,500,000.00
Property Damage and Contingent Property Damage
Forone person..........cccocvvvvieininnn... $1,000,000.00
Forone accident.................coooeen.t. $1,500,000.00

All of the insurance referred to above shall be subject to the approval of the Township
and shall be kept in full force and effect until the Township accepts the work.

The Contractor shall hold the Township harmless against all actions, claims, or
demands for damages of any kind or character whatsoever, which are caused by or
resulting from the default, carelessness, or neglect of the Contractor, his agent,
employees, or workers in the prosecution of the work.

LIENS

The Contractor shall deliver the work completely free from liens, claims, or encumbrances for
materials or labor used in work to the Township. If any Contractor, subcontractor of any tier,
material supplier, laborer, or other person performing services or providing labor or materials
under the Contractor files a lien claim against the Project site or against public funds, and such
lien claim does not result from the Owner’s failure to make payment when due or other default
by the Owner under this Agreement, then the Contractor shall settle or bond such lien claim
within forty-five (45) days after Contractor acquires notice or knowledge of the lien. All
expenses incurred by the Contractor in bonding, defending against, paying, or settling any
such lien claim shall be borne by the Contractor.

BOND

All bidders will be required to supply a bid guarantee and contract bond in the amount of the
total bid of the project with their bid to assure that if the bid is accepted, a contract will be
entered into within thirty (30) days of receipt of bid:



PROGRESS PAYMENTS

Monthly progress payments shall be made in which there will be retained (8%) eight percent of
each monthly estimate up to the completion of (50%) fifty percent of the contract amount.
Monthly progress payments after that time will be made in full with no additional retainer being
withheld. Upon final acceptance of all work, the withheld retainer shall be released with the
final payment. The withheld retainer will not be deposited in a savings or escrow account.

An affidavit of original or sub-contractors, including all material, equipment suppliers, and labor
showing that each has been paid or is due to be paid, shall be notarized and submitted to the
Township with each progress payment. No progress payment will be certified without the said
affidavit.

SCOPE OF WORK

This PROJECT includes roadway widening work, sanitary sewer construction, and storm
sewer construction on Oak Street, Maple Street, and Church Street in Deerfield Township,
Warren County, Ohio. The project is called Kings Mills Improvement Project. The work
includes new construction with full-depth pavement due to a significant profile adjustment on
Cherry Street and Miami Street and widening the asphalt roadway using storm sewers, curb,
and retaining walls. The improvements also include concrete walks, water installation, and
storm sewer construction.

BIDDER'S ABILITY TO COMPLETE THE CONTRACT WORK: The bidder is advised; that
the Township may, prior to award of this Contract, require the Bidder to submit information
verifying that he will be able to complete the work on or before the completion date indicated
herein. Such information may include data indicating the Bidder's current and anticipated
workload during the life of this Contract, the number and skills of personnel available to
perform this work, the type and amount of equipment he has known or can obtain for this work,
or any other information necessary to prove the Bidder's capabilities in this regard to the
Township’s satisfaction. This information may be used in determining the lowest and best bid.

CONSTRUCTION SEQUENCE:

The execution and progress of the Work shall be in accordance with ODOT Spec. 108.03.
Deerfield Township reserves the right to determine the sequence of the streets to be
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resurfaced. Deerfield Township also has the right to adjust the paving sequence with no
additional mobilization charges. Deerfield Township reserves the right to adapt, change, or
withdraw all or part of the estimated quantities with no penalty or unit price change to the
contract.

In addition to the progress schedule submitted as required in ODOT Spec. Section 108.02, the
Contractor shall provide weekly updated progress reports. Changes in the work affecting the
completion time shall require the submission of a revised progress schedule.

At a mutually convenient location and time as determined by the Township, the contractor shall
meet with the Project Coordinator to discuss construction activities. Weekly meetings will be
held until the project has settled into a routine. Then meetings can be held on a biweekly or
monthly basis.

The Township reserves the right to determine the sequence of work should a schedule
change be required.

INSPECTION OF WORK: Before any work is started, the contractor must contact the
Township to inspect the work. Any work done without Township approval or review will not be
accepted or paid.

OSHA SAFETY REGULATIONS: In addition to the requirements of ODOT Spec. 107.07, the
Contractor shall comply with the construction safety requirements of the Occupational Safety
and Health Act. A written safety policy shall be submitted to the Township for review. If the
Contractor does not have a written safety manual, the Township will provide a written policy
that the Contractor will adopt and follow.

The Contractor is responsible for regularly holding safety meetings with all employees and
providing the Township with a copy of the meeting minutes.

MATERIALS AND WORKMANSHIP: Unless otherwise specified, all materials shall be new,
and both workmanship and materials shall be of the first quality, proper and sufficient for the
purpose contemplated. The Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and workmanship if so required.

All equipment and materials proposed for substitution must be approved by the Township in
writing and shall be equal to or superior to the Contract Documents' specified items. Suppose
said substitution by the Contractor for a specified item requires engineering revisions. In that
case, the expense of such modification shall be paid for by the Contractor at no additional cost
to the Township.
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ANY ITEMS REQUIRED, INCLUDING LABOR, EQUIPMENT, AND MATERIALS BUT NOT
SHOWN AS SEPARATE PAY ITEMS IN THE PROPOSAL, SHALL BE FURNISHED AND
INSTALLED AS INCIDENTAL TO THE CONTRACT, EXCEPT AS NOTED IN THE
SPECIFICATIONS. THIS PROVISION WOULD REMAIN EFFECTIVE IF THE TOWNSHIP
OMITTED ITEMS ON THE BID TABS THAT ARE NECESSARY TO COMPLETE THE
PROJECT REGARDLESS OF THE TOTAL COST OF THESE ITEMS. THE CONTRACTOR
WILL NOT BE ISSUED A CHANGE ORDER OR PAID FOR THESE OMITTED ITEMS.

The quantities shown are based on estimated field data. Actual amounts will be based on
calculated field measurements and accepted receipts (material tickets).

DEERFIELD TOWNSHIP RESERVES THE RIGHT TO ADD OR DELETE WORK
(QUANTITIES) IF SO DESIRED

RESPONSIBILITY: It shall be the Contractor’s responsibility to perform his work in such a
manner as not to damage or destroy any existing facilities. If any such damage occurs due to
the Contractor's operations, he shall replace the damaged portion at his expense.

SITE CONDITIONS: Prior to bidding, the Contractor shall make a thorough review of the site,
note pertinent bidding information, verify the Contract Documents as to their accuracy and
completeness, and record all relevant information. The Contractor should anticipate wet
weather and wet site conditions and make provisions accordingly to complete the project on
time.

USE OF PREMISES: The Contractor shall confine their equipment, tools, the storing of
materials, and the operations of their workers within the right-of-way and work limits as
approved by the Township. It is emphasized that damage to vegetation, especially trees, shall
be held to an absolute minimum.

SANITARY SEWER FACILITIES: Any work in conjunction with existing/proposed sanitary
sewer facilities shall be by the rules and regulations of the Warren County Sewer and Water
Department. The Contractor shall contact the Warren County Water and Sewer Department at
least 48 hours in advance of any work performed.

OTHER PUBLIC UTILITIES: The Contractor shall contact the proper Utility Company at
least 48 hours before any work in the vicinity of underground and overhead lines. Field
location by the Ohio Utilities Protection Service (OUPS) 1-800-362-2764 shall be made
before any work by the Contractor.

RESTORATION:
Any items disturbed by the Contractor, but not shown or called out under these Specifications,
shall be repaired or replaced in kind, as directed by the Township.

Cost for all labor, materials, and equipment necessary to complete the above work shall be
included with the pertinent Contract items and not a separate pay item unless otherwise listed.

11



NOTIFICATION OF PROPERTY OWNERS: The Contractor shall notify property owners
affected by construction activities at least 48 hours before the work begins. The property
owner shall be told when and how long the job will take.

RIGHT-OF-WAY, EASEMENTS, TRESPASSING, AND ADJACENT PROPERTIES: The
Contractor shall perform all work within the existing right-of-way limits and any additional right-
of-way or easements explicitly acquired for this project shown on the construction plans.
Deerfield Township shall be held harmless and without any liability if the Contractor or its
representatives enter private property outside the easement(s) provided. The Contractor is
advised to stake the easements.

The Contractor shall not cross the boundary line(s) of the temporary easements and
permanent Right-of-Way as shown on the plans. The Contractor shall not enter private
property outside of the easements provided even if the property owners invite. The Contractor
and all of his representatives shall be polite, courteous, and friendly to all adjacent property
owners. The contractor shall respond promptly to problems/complaints made by adjoining
property owners, such as mail delivery, trash pickup, access to driveways, debris, etc.

FINAL INSPECTION: When the Work has been entirely completed, and the final cleaning up
has been performed, the Township will inspect the improvement. If items remain which must
be completed or remedied by the Contractor, he shall perform the work immediately upon
being notified by the Township. A final inspection will be made when the Contractor has
corrected such items. The work must pass a final inspection before the Owner accepts it.

ACCEPTANCE AND FINAL PAYMENT: After the final inspection and the Township has
approved the work, the final estimate and cost statement will be prepared. Suppose any items
were over estimate in any partial assessment. In that case, such errors will be corrected in any
subsequent partial calculation or the final estimation. The Contractor shall have no right to any
such excess and shall not be entitled to any damage on account of such corrections in the final
estimate.

The Owner reserves the right to demand from the Contractor the affidavit required in the Ohio
Mechanics Lien Law before payment of the final estimate.

After the final estimate and Final Statement of Cost have been prepared and after the
Contractor has fulfilled all of his obligations under the Contract, the Owner will pay the entire
sum found to be due to the Contractor after deducting all previous payments.

The date of acceptance of the work by the Owner shall be the date of approval of the Final
Statement of Cost. This date will also begin the one-year warranty period for the entire project.
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NON-COLLUSION AFFIDAVIT

STATE OF

SS:
COUNTY OF

, being first and duly sworn,

deposes and says he is

(sole owner, partner, president, sec., etc.)

of , the party making the foregoing proposal or
bid; that such bid is genuine and not collusive of sham; that said bidder has not colluded,
conspired, connived, or agreed, directly or indirectly, with any bidder or person, to put in a
sham bid, or that such other person shall refrain from bidding, and has not in any manner,
directly or indirectly, sought by agreement or collusion, or communication or conference, with
any person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit or
cost element of said bid price, or of that of any other bidder, of to secure any advantage
against or person or persons interested in the proposed contract; and
that all statements contained in said proposal or bid are try; and further, that such bidder has
not, directly or indirectly, submitted this bid, or the contents thereof, or divulged information or
data relative thereto any association or to any member of agent thereof.

Affiant

Sworn to and subscribed before me this day of , 2024.

Notary Public in and for

County, Ohio

My commission expires:

13



BONDING AND INSURANCE REQUIREMENTS

A state or local unit of government receiving a grant from the federal government which requires
contracting for the construction of facility improvement shall follow its own requirements relating to bid
guarantees, performance bonds, and payment bonds, except for contracts or subcontracts exceeding
$100,000. For contracts or subcontracts exceeding $100,000, the Federal agency may accept the
bonding policy and requirements of the grantee, provided the Federal agency has made a
determination that the Government's interest is adequately protected. If such a determination has not
been made, the minimum requirements shall be as follows:

a. A bid quaranty from each bidder. The "bid guaranty" shall consist of a firm commitment
such as a bid bond in the amount of one hundred (100) percent of the bid price, or ten (10)
percent of the bid price if certified check or other negotiable instrument accompanying a bid, as
assurance the bidder will, upon acceptance of their bid, execute such contractual documents
as may be required within the time specified.

b.A performance bond on the part of the Contractor for 100 percent of the contract price. A
"performance bond" is one executed in connection with a contract to secure the fulfillment of all the
contractor's obligations under such contract.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership, or Individual)

Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

Deerfield Township, Board of Trustees
4900 Parkway Dr. Suite 150
Mason, Ohio 45040

hereinafter called OWNER, in the penal sum of Dollars, $( ) in
lawful money of the United States, for the payment of which sum well and truly to be made, we bind
ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER, dated the day of , 2024, a copy
of which is hereto attached and made a part hereof for the construction of:

NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original term
thereof, and any extensions thereof which may be granted by the OWNER, with or without notice to
the Surety and during the guaranty period(s), and if they shall satisfy all claims and demands incurred
under such contract, and shall fully indemnify and save harmless the OWNER from all costs and
damages which it may suffer by reason of failure to do so, and shall reimburse and repay the
OWNER all outlay and expense which the OWNER may incur in making good any default, then this
obligation shall be void; otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that no
change, extension of time, alteration, or addition of the terms of the contract or the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its
obligation on this BOND, and it does hereby waive notice of any such change, an extension of time,
alteration or addition to the terms of the contract or the WORK or the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be

deemed an original, this the day of 2024.
ATTEST:
(Principal)
By
(SEAL)
ATTEST:

(SEAL) (Surety)
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BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

(Insert full name or legal title of Contractor and Address)
as Principal and

(Insert full name or legal title of Surety)
as Surety, are hereby held and firmly bound unto the Deerfield Township Board of Trustees
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the
Principal to the Obligee on to undertake the project
known as:

KINGS MILLS IMPROVEMENT PROJECT PHASE IV

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date referred
to above to the Obligee, which are accepted by the Obligee, In no case shall the penal sum exceed
the amount of DOLLARS,
$ :

If this item is left blank, the penal sum will be the full amount of the Principal's bid, including
alternates. Alternatively, if completed, the amount stated must not be less than the full amount of the
bid, including alternates in dollars and cents. A percentage is not acceptable.

For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named
Principal has submitted a bid on the above referred to the project;

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into
a proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in
the event the Principal pays to the Obligee the difference not to exceed ten percent of the penalty
hereof between the amount specified in the bid and such larger amount for which the Obligee may in
good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event
the Obligee does not award the contract to the next lowest bidder and resubmits the project for
bidding, the Principal will pay the Obligee the difference not to exceed ten percent of the penalty
hereof between the amount specified in the bid, or the costs, in connection with the resubmission, of
printing new contract documents, required advertising, and printing and mailing notices to prospective
bidders, whichever is less, then this obligation shall be null and void, otherwise to remain in full force
and effect. If the Obligee accepts the bid of the Principal and, within TEN days after the awarding of
the contract, enters into a proper contract in accordance with the bid, plans, details, specifications,
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and bills of material, which said contract is made a part of this bond the same as though set forth
herein; and

IF THE SAID PRINCIPAL SHALL well and faithfully perform every condition of such contract; and
indemnify the Obligee against all damage suffered by failure to perform such contract according to the
provisions thereof and in accordance with the plans, details, specifications, and bills of material,
therefor; and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor
performed and materials furnished in the carrying forward, performing, or completing of said contract:
we agreeing and assenting that this undertaking shall be for benefit of any materialman or laborer
having a just claim, as well as for the Obligee herein; THEN THIS OBLIGATION SHALL be void;
otherwise the same shall remain in full force and effect; it being expressly understood and agreed that
the liability of the

Surety for any claims hereunder shall in no event exceed this obligation's penal amount as stated
herein.

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to
the terms of said contract or in or to the plans and specifications therefor shall in any wise affect the
obligations of said surety on its bond, and it does hereby waive notice of any such modifications,
omissions or additions to the terms of the contract or the work or the specifications.

SIGNED AND SEALED this day of 2024.

PRINCIPAL SURETY

By: By:

Attorney-in-fact
Title:

Surety Agent's Name and Address:
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EXPERIENCE STATEMENT

The Bidder is required to state in detail in the space provided below what work they have done of a
character similar to that included in the proposed contract, to give references and such other detailed
information as will enable the Owner to judge their responsibility, experience, skill and financial
standing. Among other things, this statement shall include the following:
A record of similar work performed and evidence to the effect:

(1)  That the Bidder maintains a permanent place of business;

(2) Has adequate facilities and equipment available for the work under the proposed
contract.

(3)  That the Bidder has suitable financial means to meet obligations incidental to the work;

4) That the Bidder has the appropriate technical experience and possesses sufficient skill
and experience.

19



Cﬁ'ﬁéerﬁeld

Township

ng

CONTRACT

THIS AGREEMENT, made this , with the Deerfield Township
Trustees, 4900 Parkway Dr. Suite 150 Mason, Ohio 45040, hereinafter called Owner and
doing business as a corporation hereinafter called

Contractor.

WITNESSETH; that for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the Owner
to commence and complete the construction described as follows:

KINGS MILLS IMPROVEMENT PROJECT PHASE IV

Hereinafter called the project, for the sum of
and all work in connection therewith, under the terms as stated in the conditions of the Contract;
and at its own cost and expense furnish all the materials, supplied, machinery, equipment, tools,
labor insurance, and other, accessories and services necessary to complete the said project in

accordance with the conditions and prices stated in the Proposal, Conditions of the Contract, the
Specifications and Contract Documents. Contract Documents means and includes the following:

A) Legal AD
B) Bid Opening Information
C) General Specifications
D) Technical Specifications
E) Non-Collusionion Affidavit
F) Bonding and Insurance Requirements
G) Bid Guaranty and Contract Bond
H) Experience Statement
[) Contract
J) E.E.O. Requirements
K) Delinquent Property Tax
L) Correction Period
M) Release of Lien
N) Certificate of Law Director and Fiscal Officer
O) Certificate of Compliance
P) Bidders Information
Q) Bid Proposal
R) Bid Forms
S) Prevailing Wage Info and Affidavit of Compliance
The CONTRACTOR hereby agrees to commence work under this contract on or before a date to
be specified in a Written Notice to Proceed of the OWNER and to have the project completed and

functioning within the timeframe provided in the bid documents.
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The Contractor also agrees to pay the sum of $500 as liquidated damages for each consecutive
calendar day after the period noted in the notice to proceed.

This Agreement may be terminated by either party upon written notice in the event of substantial
failure by the other party to perform in accordance with the terms of this Agreement. The
nonperforming party shall have fifteen calendar days from the date of the termination notice to cure to
submit a plan for cure acceptable to the other party.

OWNER may terminate or suspend the performance of this Agreement for OWNER'S convenience
upon

written notice to CONTRACTOR. CONTRACTOR shall terminate or suspend performance of the
services/work on a schedule acceptable to OWNER.

The CONTRACTOR will indemnify and save the OWNER, their officers, and employees harmless
from loss, expenses, costs, reasonable attorneys fees, litigation expenses, suits at law or in equity,
causes of action, actions, damages, and obligations arising from (a) negligent, reckless or willful and
wanton acts, errors or omissions by CONTRACTOR, its agents, employees, licensees, consultants or
sub-consultants; (b) the failure of the CONTRACTOR, its agents, employees, licensees, consultants
or sub-consultants to observe the applicable standard of care providing services pursuant to this
agreement; (c) the intentional misconduct of the CONTRACTOR, its agents, employees, licensees,
consultants or subconsultants that result in injury to persons or damage to property for which the
OWNER may be held legally liable.

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any and all
sums for which the OWNER may be required to pay or for which the OWNER may be held
responsible for the failure of the CONTRACTOR or any subcontractor to pay the prevailing wage
upon this project.

The contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by
the terms of this Agreement, as far as applicable to the subcontractor's work, particularly pertaining to
Prevailing Wages and EEO requirements. Nothing contained in this Agreement shall create any
contractual relationship between any subcontractor and Owner, nor create any obligations on the part
of the Owner to pay or see to the payment of any sums to any subcontractor.

IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed by their
duly authorized officials, this agreement in two counterparts, each of which shall be deemed an
original on the date first above written.

THE BOARD OF TOWNSHIP TRUSTEES
DEERFIELD TOWNSHIP, OHIO

By: Date:
Eric Reiners, Administrator
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Contractor:

Name / Title

Company

Address

Sign

Date
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
AND BID CONDITIONS FOR
DEERFIELD TOWNSHIP CONSTRUCTION PROJECTS

CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES: (This section applies only to projects that
are funded with Federal and State monies)

All bidders on the project shall submit, together with their bid, a copy of a valid Certificate of
Compliance for Equal Employment Opportunity purposes contained herein.

A copy of the Certificate of Compliance is enclosed with this bid
response? Yes No

BIDDER'S EEO COVENANTS:

Throughout its performance of any contract awarded to it on this project, the bidder agrees to the
following covenants:

1.

The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, national origin, ancestry, or sex. The contractor will take
affirmative action to ensure that applicants are employed and that employees are treated
during employment without regard to their race, color, religion, national origin, ancestry, or sex.
Such action shall include but is not limited to the following: Employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

The contractor will, in all solicitations or advertisements for employees placed by or on behalf
of the prime contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, national origin, ancestry, or sex.

The contractor agrees to fully cooperate with the County, the State Equal Employment
Opportunity Coordinator, and with any other official or agency, or the State or Federal
government which seeks to eliminate unlawful employment discrimination, and with all other
State and Federal efforts to assure equal employment practices under its contract and the
contractor shall comply promptly with all requests and directions from the County, the State
Equal Opportunity Coordinator and any of the State of Ohio officials and agencies in this
regard, both before and during construction.

Full cooperation, as expressed in clause (3) above, shall include, but not be limited to, being a
witness and permitting employees to be witnesses and complainants in any proceedings
involving questions of unlawful employment practices, furnishing all information requested by
the County and the State Equal Employment Opportunity Coordinator, and permitting access

23



to its books, records, and accounts by the County and the State Equal Employment
Opportunity Coordinator for purposes of investigation to ascertain compliance with applicable
rules, regulations, and orders.

In the event of the contractor's noncompliance with the nondiscrimination clauses of its
contract or with any of the said rules, regulations, or orders, its contract may be canceled,
terminated, or suspended in whole or in part, and the contractor may be declared ineligible for
further County construction contracts.

Suppose the contract is terminated for a material breach of EEO requirements. In that case,
the contractor shall become liable for any damages which shall accrue to the County as a
result of said breach.

The contractor will require the inclusion of language reflecting these same six covenants within
every subcontract or purchase order it executes in the performance of its contract unless
exempted by rules, regulations, or orders of the State Equal Employment Opportunity
Coordinator so that these provisions will be binding upon each subcontractor or vendor. The
contractor will take such as the County may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided, however, that in any litigation with a
subcontractor, vendor, or other parties as a result of such direction by the County, the
contractor may be requested to protect the interests of the County.

The bidder hereby adopts the foregoing covenants?

Yes No

PLEASE NOTE: The bidder's failure to adopt the Bidder's EEO Covenants and complete the
foregoing certification will cause the bidder's proposal to be rejected as being non-responsive.
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CERTIFICATE OF COMPLIANCE
NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

(SUBCONTRACTOR)
STATE OF )

) SS:
COUNTY OF )

being first duly sworn, deposes and

says that he of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, religion, color, sex,
or national origin. If awarded the bid and contract under this proposal, said party shall take affirmative
action to ensure that applicants are employed and that employees are treated, during employment,
without regard to their race, religion, color, sex, or national origin. If successful as the lowest and best
bidder under the foregoing proposal, this party shall post non-discrimination notices in conspicuous
places available to employees and applicants for employment setting forth the provisions of this
affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by the
Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code
Sworn to and subscribed before me this day of , 2024.

Notary (seal)
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THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU, AS A
VENDOR/CONTRACTOR, OWN PROPERTY IN WARREN COUNTY, OHIO.

AFFIDAVIT
STATE OF )
) SS:
COUNTY OF )
being duly cautioned and sworn, states as
follows:
1. That he/she is of
(Title)
(Name of Contracting Party)
2. That is not presently
(Name of Contracting Party)
charged with any delinquent real property taxes on the general tax list of personal
property of Warren County.
-OR-
1. That is charged with

(Name of Contracting Party)
delinquent real property tax on the general tax list of personal property of Warren County. The
amount of delinquent real property tax due and unpaid including any due and unpaid penalty
and interest is: $

Further, affiant states not.

Affiant
Sworn to and subscribed in my presence this day of 2024.
Notary Public
This instrument was prepared by

Note to Fiscal Office: If any real property taxes are delinquent, you must send a copy of this
statement to the County Treasurer within 30 days of the date it is submitted.

WARNING: MAKING A FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY A
FINE AND/OR IMPRISONMENT
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CORRECTION PERIOD

TO: DEERFIELD TOWNSHIP DATE:
4900 PARKWAY DRIVE
SUITE 150
MASON, OHIO 45040

The undersigned, , having

Heretofore entered into a contract with Deerfield Township, Ohio, dated ,

for the Improvement, Repair and Construction of:

KINGS MILLS IMPROVEMENT PROJECT PHASE IV

and in accordance with the terms of the said contract, do hereby guarantee that all labor and material
furnished and work performed by us under said contract is in conformity with such plans and specifications
and authorized alterations thereto and that such Improvement, Repair, and Construction installed pursuant to
the said contract is free from imperfect workmanship and materials, and we agree to repair at our own cost
and expense all of the work covered under said contract and change orders which may prove to be defective
for a period of one year from the date hereof. Furthermore, we agree to repair at our sole cost any work
which we may affect or disturb in making the repairs herein contemplated.

By

Title

Guarantee Period Begins

Date
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RELEASE OF LIEN

For and in consideration of , the undersigned

(Name of Company)

does hereby waive, release and relinquish any claims, demands, and right of lien for all work, labor, material,
machinery, and other goods, equipment, and services done, performed, and furnished in and for the

Improvement, Repair, and Construction of:

KINGS MILLS IMPROVEMENT PROJECT PHASE IV

In WITNESS WHEREOQF, the undersigned has caused these presents to be duly executed this
day of ,2024.

Name of Company

By

Title

This day of , 2024, , being personally
known to me, appeared before me and executed the foregoing Final Release of Lien and acknowledged such
execution to be his free act and deed.

Notary Public

NOTARY SEAL

My Commission Expires , 20
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CERTIFICATION OF
LAW DIRECTOR

This is to certify that I have examined these Contract Documents for the Improvement of:

KINGS MILLS IMPROVEMENT PROJECT PHASE 1V

Including the Information and Instruction to Bidders, the General Conditions and Specifications, Proposal,
Contract, Insurance Certificates, and the signatures affixed thereto, and that, to the best of my knowledge and
belief, they constitute a valid and legal contract and are in proper legal form.

Township Attorney Date

CERTIFICATION OF FISCAL OFFICER

This is to certify that the amounts required to meet the obligations of this Contract has been lawfully
approved for the purpose of same and is in the treasury of Deerfield Township, Ohio, or are in the process of
collection to the credit of the appropriate fund and is free from any prior encumbrances.

Fiscal Officer Date
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CERTIFICATE OF COMPLIANCE
WITH THE EMPLOYMENT PROVISIONS OF THE
FEDERAL IMMIGRATION AND NATIONALITY ACT AS A REQUIREMENT
FOR DOING BUSINESS WITH DEERFIELD TOWNSHIP

DEERFIELD REQUIREMENTS

The Trustees of Deerfield Township adopted a resolution on April 17, 2007 requiring that
the Township include in all requests for proposal a requirement that any prospective contractor
seeking o do business with the Township must certify their compliance with the employment
provisions of the Immigration and Nationality Act (“INA™). The INA governs the treatment of
aliens in the United States. Under the INA it is unlawful for any person or entity to hire or
recruit an alien knowing the alien is unauthorized to work in the United States. Further, it is
unlawfu] under the INA to hire an individual for employment in the United States without
complying with employment verification requirements and such requirements include
examination of identity documents compietion of an I-9 Form for every employee hired. Bids
lacking an executed original of this form will not be considered.

CERTIFICATION OF CONTRACTOR

Contractor or (pame of company) by its (title of
officer) certifies that it has not been convicted of or plead guilty to

a violation of the Immigration and Nationality Act where said violation took place in Warren
County, Ohio or any adjacent county within four years of the date of the certificate; that it shall
comply fully with all terms of the Federal Immigration and Nationality Act during performance
of the contract and require its subcontractor(s) to do the same, including, but not limited to,
requiting all employees to provide identity documentation and complete an -9 Form. Contractor
acknowledges that if it or any of its subcontractors violate the employment provision of the
Immigration and Nationzlity Act the contract may be terminated by the Township.

Signature

Print Name and Title

Company/Cotporation

Date of Certification

MIDLibrary 0100263.0531044 134344v1
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EXCEPTION SHEET

Exceptions: Exceptions to any bid specification must be clearly stated on this sheet. This sheet must be submitted with each bid. _If
there are no exceptions, please indicate ""'none"" below.

1

2)

3)

4)

5)

6)

7)

8)

9)

10)
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BIDDER INFORMATION SHEET

ATTENTION BIDDER: Please fill out this form and submit it with your bid.
(Please Print)

COMPANY NAME:

CHIEF EXECUTIVE OFFICER:

ADDRESS:

PHONE NUMBER:

FAX NUMBER:

PROJECT CONTACT PERSON:

PHONE NUMBER:

EMAIL:
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“Deerfield

Township

w4

KINGS MILLS IMPROVEMENT PROJECT PHASE IV
BID PROPOSAL

THE FOLLOWING PROPOSAL IS HEREBY MADE TO:

DEERFIELD TOWNSHIP
4900 PARKWAY DRIVE SUITE 150
MASON, OHIO 45040

STIPULATED AMOUNT: The Undersigned hereby proposes and agrees to furnish all the necessary labor, materials,
equipment, tools, and services required for the KINGS MILLS IMPROVEMENT PROJECT PHASE 1V for
Deerfield Township, in accordance with the Plans, Specifications, and all Contract Documents prepared by Deerfield
Township and in accordance with the unit prices bid in the proposal.

The Undersigned agrees that the following sub-contractors will be working under this contract and that no sub-
contractor substitutions, additions, or deletions will be made without written consent from Deerfield Township.

SUB-CONTRACTOR ADDRESS (CITY.STATE) CRAFT

1.

ADDENDA: The Undersigned hereby acknowledges receipt of the following Addenda:

ADDENDUM NUMBER DATED
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KNOWLEDGE OF CONDITIONS AND CONTRACT DOCUMENTS: The Undersigned has examined the site of
the proposed work, the Plans, Specifications, and all Contract Documents and understands the condition of the work to
be performed.

CONTRACT TIME AND LIQUIDATED DAMAGES: The Undersigned hereby acknowledges the time required to
complete the Contract and the subsequent damages thereof in accordance with all Contract Documents. The
Undersigned agrees to substantially complete the entire project by June 1, 2025.

COMPLIANCE OF THE CONTRACTOR: The Undersigned hereby agrees that he will comply with all the State
Statutes relating to the liability insurance, working hours, State worker’s compensation insurance, OSHA safety
regulations, prevailing wages, and sanitary regulations which in any way may affect those engaged or employed for the
work of this project.

PROPOSAL GUARANTY AND CONTRACT BOND: The Undersigned has submitted a Proposal Guaranty and
Contract Bond in accordance with these Contract Documents.

EXECUTION OF AGREEMENT: Within ten (10) days from the official NOTICE OF COMMENCEMENT, the
Undersigned agrees to execute the form of agreement, included as one of the Contract Documents, in accordance with

the Contract Documents.

Owner’s Right Reserved: The Undersigned understands that the Owner reserves the right to award or reject a
Proposal in accordance to the Contract Documents.

PROPOSAL:

PROJECT GRAND TOTAL BID $

Details on the bid tab sheet(s) as attached hereto.

THE ABOVE PROPOSAL IS HEREBY RESPECTFULLY SUBMITTED BY:

Contractor
BY: Name (Print) Title
Signature Date

Business Address

City State Zip Code
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Deerfield Township Kings Mills Improvement
Project — Phase IV

Attachment #1
Bid Form



Kings Mills Improvement Project - Phase IV

Bid Form

dAﬁweerfield

* Bidder responsible for ensuring cells calculate properly

Township
|
ITEM NO. DESCRIPTION QUANTITY| UNIT UNIT COST |TOTAL COST
ROADWAY

201 Clearing and Grubbing 1 LS
202 Pavement Removed, Asphalt Driveway 50 SQ YD
202 Pavement Removed, Concrete Driveway 176 SQ YD
202 Curb Ramp Removed 8 EACH
202 Sidewalk Removed 9,235 SQEFT
202 Pipe Removed, 24" and Under 492 FEET
202 Catch Basin Removed 6 EACH
202 Curb Removed 570 FEET
202 Fence Removed and Replace 90 FEET
202 Remove Misc: Sprinkler System 5 EACH
202 Remove Misc: Landscape Light 10 EACH
202 Remove Misc: Landscape Rock 5 EACH
203 Excavation 4,266 CUYD
203 Embankment 122 CUYD
203 Granular Repair of Subgrade 300 CU YD
204 Geogrid (Triax TX-7) Tensar or Approved Equal 200 CUYD
204 Embankment, Type C Granular 400 SQ YD
204 Excavation of Subgrade 800 CUYD
608 4" Concrete Walk 10,075 SQFT
608 Curb Ramp Type Al 9 EACH
611 Valve Box Adjusted To Grade 4 EACH
680 Irrigation Spray Head 100 EACH
680 Irrigiantion Line - 1" PVC Piping 500 FEET

SPECIAL Utility Pole Removal, As Per Plan 5 EACH

SUBTOTAL
PAVEMENT
204 Subgrade Compaction 4,754 SQ YD
204 Proof Rolling 8 HOURS
254 Pavement Planing 1,580 SQ YD
301 Asphalt Concrete Base, PG 64-22 664 CUYD
301 Asphalt Concrete Base, PG 64-22 (Driveway) 8 CU YD
304 Aggregate Base 800 CUYD
407 Tack Coat For Intermediate Course 476 GAL
407 Tack Coat 4 GAL
448 Asphalt Concrete Intermediate Course, Type 1 PG64-22 265 CU YD
448 Asphalt Concrete Surface Course, Type 1, PG64-22 276 CU YD
448 Asphalt Concrete Surface Course, Type 1 PG 64-22 (Driveway) 2 CU YD
452 6" Non Reinforced Concrete Drive Approach 3 SQ YD
452 6" Non Reinforced Concrete Driveway 26 SQ YD
609 ODOT Curb, Type 6 3,181 FEET
SUBTOTAL




Kings Mills Improvement Project - Phase IV

Bid Form

dAﬁbeerfield

Township

* Bidder responsible for ensuring cells calculate properly

]
DRAINAGE
611 4" Conduit, Type B 200 FEET
611 4" Conduit, Type E 200 FEET
611 6" Conduit, Type C 200 FEET
611 6" Conduit, Type F 200 FEET
611 8" Conduit, Type C 200 FEET
611 8" Conduit, Type F 200 FEET
611 8" DI Pipe CL 53 300 FEET
611 8" Conduit, ADS Corrugated Plastic or Approved Equal 200 FEET
611 12" Conduit, ADS Corrugated Plastic or Approved Equal 200 FEET
611 12" DI Pipe CL 53 300 FEET
611 12" Conduit, Type B 1,659 FEET
611 12" Conduit, Type C 46 FEET
611 12" Conduit, Type F 200 FEET
611 Catch Basin, No. 3 3 EACH
611 Catch Basin, No. 3A 15 EACH
611 Catch Basin, No. 2-2B 3 EACH
611 Manhole/Curb Inlet Adjusted/Reconstructed to Grade 7 EACH
SPECIAL 2 x 2 ADS Yard Inlet or Approved Equal 3 EACH
SUBTOTAL
MAINTENANCE OF TRAFFIC
410 Traffic Compacted Surface Type A or B 700 CU YD
614 Maintaining Traffic 1 LUMP
SUBTOTAL
EROSION CONTROL
601 Rock Channel Protection, Type C W/ Filter 30 CY.
616 Water 50 M GAL.
653 Topsoil Furnished and Placed 300 C.Y.
659 Temporary Seeding and Mulching 2,500 S.Y.
659 Repair Seeding and Mulching 2,500 S.Y.
659 Seeding and Mulching 2,695 S.Y.
659 Fertilizer 1 TON
659 Water 55 M GAL.
660 Sodding Staked 400 S.Y.
832 Erosion Contol 46,000 EACH
832 Stormwater Pollution Prevention Plan 1 LUMP
SUBTOTAL
TRAFFIC CONTROL
630 Ground Mounted Sign Remove and Reset 4 EACH
630 Ground Mounted Sign Support No 3 60 FEET
630 Sign, Flat Sheet 32 S.F.
642 Stop Line 19 FEET
642 Centerline (Double Yellow) 0.22 MILE
642 Crosswalk 183 FEET
642 Piano Key Cross Walk 34 FEET
SUBTOTAL
WATER
638 Fire Hydrant Adjusted to Grade 1 EACH
SUBTOTAL
MISCELLANEOUS ITEMS
623 Construction Layout Staking 1 LS




C%’éerﬁeld

Township

]

Kings Mills Improvement Project - Phase IV

Bid Form

* Bidder responsible for ensuring cells calculate properly

624

Mobilization

SPECIAL

Inspection and Compaction Testing of Unbound Materials

SUBTOTAL

PROJECT GRAND TOTAL




Deerfield Township Kings Mills Improvement
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KINGS MILLS IMPROVEMENT PROJECT
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS

The 2019 Ohio Department of Transportation Construction and Material Specifications and the
Supplemental Specifications shall govern this project unless stated otherwise by the Deerfield
Township Trustees herein referred to as “Deerfield,” “Township,” and “Deerfield Township” or the
Warren County Engineer herein referred to as “Engineer,” “Project Engineer” and “County
Engineer.” Furthermore, Deerfield Township Trustees shall be substituted where any specification
refers to the Director.

Preconstruction Meeting

Before the commencement of the construction work, the Deerfield Township Trustees and the
Warren County Water & Sewer will arrange a meeting between the General Contractor, the Deerfield
Township Trustees, and the Project Manager. The meeting's time, date, and location will be
determined after awarding the contract, and the Deerfield Township Trustees will notify all parties.
At the pre-construction meeting, the Contractor shall submit to the Deerfield Township Trustees and
Project Manager a construction schedule, payroll date schedule, list of subcontractors, suppliers, and
equipment and haul roads to be used. The lists of suppliers and subcontractors shall include complete
names, addresses, email addresses, and telephone numbers of all suppliers and subcontractors
working on this construction project. Also, the Contractor shall provide a 24/7/365 emergency phone
number to the Deerfield Township Trustees and the Warren County Project Manager. The
Contractor’s Foreman and Superintendent shall be present at this meeting.

General Notes — Construction Drawing Set

The General Notes included in the construction plans are hereby incorporated by reference into these
Technical Specifications.

Project Start Date

The Contractor shall not perform any construction work or order supplies or materials until after the
Deerfield Township Trustees have issued a written notice to proceed.

The contractor shall not begin any construction work until after a pre-construction meeting with the
Contractor, the Deerfield Township Trustees, and the Warren Water & Sewer Department has been
held at a time and date specified by the Deerfield Township Trustees and to be held at the Deerfield
Township Office Building at 4900 Parkway Drive Suite 180, Mason, OH 45040.

Completion Time

The date for which all of the work in this contract shall be completed is on or before June 1, 2025.
The liquidated damages paid by the contractor for not completing the project on or before June 1,
2025, as determined by the Deerfield Township Trustees and the Warren County Engineer, will be
$500 per calendar day.
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KINGS MILLS IMPROVEMENT PROJECT
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS

Working Restrictions

No work shall be performed on the weekends (between 7:00 p.m. Friday and 7:00 a.m. Monday) or
during holidays unless approved by the Township or Engineer. In addition, night work of any type
shall be strictly prohibited unless approved by the Township or Engineer. Construction work shall
not be performed before 7:00 am or after 7:00 pm on weekdays (Monday through Friday) unless
authorized by the Engineer.

Weekly Construction Update Meetings

Weekly construction update meetings shall be held in the field office on the construction job site at a
time agreed to by the Deerfield Township Trustees, the Contractor, and Warren County’s Inspectors.
The Contractor’s Foreman and Superintendent shall be present at these meetings.

Daily Inspection Sheets

The Roadway Inspector shall prepare a Daily Inspection Sheet for each day the Contractor is
working, which will list all work performed for the specified day, including item numbers and
quantities. The Contractor’s Foreman shall meet with the Roadway Inspector at the end of every day
that the Contractor is working and agree upon all quantities of work performed every day that the
Contractor is working. The Daily Inspection Sheets shall be submitted to the Project Manager by the
Roadway Inspector every week. The quantities on the Daily Inspection Sheets shall be totaled at the
end of each month and shall coincide with the quantities submitted for monthly payment by the
contractor. If a discrepancy exists, the monthly payment may be delayed, and/or the quantities in
question may not be paid until the discrepancy is resolved.

Payment of Work

Contractor invoices shall not be submitted more than once a month to the Project Manager for work
included in the Contract between the Deerfield Township Trustees and the General Contractor. The
funding for this project is provided whole by the Deerfield Township Trustees.

Retainage and Affidavits

A percentage of the original contract bid amount shall be retained on this project. Until 50% of the
original contract has been performed, 8% of the original contract bid amount will be retained. Once
50% of the contract has been performed and thereafter, a total of 4% of the original contract bid
amount will be retained. The entire retainage will be released to the Contractor after the final
inspection has been performed, after the Deerfield Township Trustees and the County Engineer has
accepted the construction, and after all affidavits have been submitted to the Deerfield Township
Trustees and the County Engineer by the Contractor.

The Contractor shall provide the Deerfield Township Trustees with affidavits stating that the General
Contractor’s employees and all subcontractors and suppliers for this project have been paid in full.
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KINGS MILLS IMPROVEMENT PROJECT
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS

The Contractor shall also submit a waiver of lien before the retainage may be released.

Change Orders

No change orders involving performance or nonperformance contract quantities of project materials
shall be processed without direct approval by Billy Highfill.

Storage of Construction Materials — Staging Area

The Contractor shall obtain prior approval from the property owner for the locations to be used for
the temporary storage of construction materials, tools, and/or machinery. All such materials, tools,
and machinery shall be neatly and compactly piled in such a manner as to cause the least
inconvenience to the property owners and to traffic. Under no circumstances shall existing drainage
courses be blocked or water hydrants, valves, or meter pits covered.

Debris Removal

The Contractor shall be responsible for removing all construction debris material from the site. All
debris material shall be disposed of properly and shall be as directed by any applicable local, state, or
federal regulations.

Protection of Areas Outside of Work Limits

The Contractor shall be responsible for protecting areas outside of the designated work limits but
which may be adjacent to those work limits. This will include those areas used by construction
traffic for access to and from the work areas. Where the Deerfield Township Trustees determine that
the Contractor's operations have been responsible for damage to locations outside of the work limits,
the Contractor shall be liable for the repair of the area subject to the Engineer’s approval. No
additional compensation will be due to the Contractor for any repair of these areas.

All construction equipment must stay off the new pavement, including but not limited to dump
trucks.

Right-of-Way, Trespassing, and Adjacent Properties

The Deerfield Township Trustees and Warren County have acquired the easements as shown on the
construction plans. The Contractor shall perform all work within the right-of-way, easements and
construction limits as shown on the road construction plans. If the Contractor chooses to enter
private property outside of the right-of-way, easements, and construction limits, the contractor does
so at his own risk. The Contractor and all of his representatives shall be polite, courteous, and
friendly to all adjacent property owners at all times. The contractor shall respond in a timely manner
to problems/complaints made by adjacent property owners such as mail delivery, trash pickup, access
to driveways, debris, etc.

The General Contractor shall indemnify and hold the Deerfield Township Trustees, Deerfield
Township, and the Warren County Water & Sewer Department harmless and without liability if any
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KINGS MILLS IMPROVEMENT PROJECT
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS

adjacent property owner claims that their property has been damaged by the actions or inactions of
the General Contractor or any subcontractors. The Contractor is advised to stake the right-of-way,
easements and construction limits. If the contractor chooses to stake the limits of the right-of-way,
easements and construction limits, payment for the staking shall be included in the lump sum price
for Item 623, Construction Layout Stakes.

Utility Notification

The contractor shall call 8-1-1 or 1-800-362-2764 at least 48 hours before beginning the construction
work. By law, everyone must contact the Ohio Utilities Protection Service, 8-1-1 or 1-800-362-2764,
at least 48 hours but no more than 10 working days (excluding weekends and legal holidays) before
beginning ANY digging project. In accordance with the law, everyone is required to call OUPS and
have the area located and marked before doing any digging in the area. The Contractor shall notify at
least 48 hours before breaking ground all public and/or private service corporations and companies
having wires, poles, conduits, manholes, or other structures that may be affected by the construction
on this project, including all structures which are affected and not shown on the plans. Owners of
underground utilities, which are members of OUPS, can be notified by calling 1-800-362-2764. Non-
member underground utility owners must be called directly.

Utility Adjustments

The Contractor shall adjust to proposed grade all existing utility facilities, i.e. manholes, catch basins,
valves, boxes, fire hydrants, etc., prior to the commencement of paving operation. This shall include
utility facilities, not shown on the plan, which may be found to be located within the pavement area.
Work performed on the utility facilities shall be in strict accordance with the specifications of the
applicable utility owner and shall be performed under the direction, supervision and inspection of
said owner.

Trench for Widening

Trench excavation for the widening shall be performed only on one side of the road at a time. The
open trench shall be adequately maintained and protected with drums at all times. Placement of
proposed subbase and base material shall follow as closely as possible behind excavation operations.
The length of time which the trench is left open shall be held to a minimum and shall at all times be
subject to approval of the County Engineer. No trenches shall be left open overnight. Payment for
the work described above shall be included in the Lump Sum price bid for Item 614 Maintaining
Traffic.

Sheeting and Shoring

The Contractor shall furnish, put in place and maintain such piling, sheeting, bracing, etc., as is
required by the Industrial Commission and the Department of Industrial Relations, State of Ohio, in
their Bulletin No. 1C-3, "Specific Safety Requirements Relating to Building and Construction Work,"
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as revised. The Contractor shall furnish, put in place, and maintain and remove such sheeting,
shoring, planking and bracing as may be required to support the sides of the excavations and to
prevent any movement which could in any way injure the work, human life or adjacent structures and
property, obstruct surface drainage channels or waterways or otherwise injure or delay the work. If
required at any time by the Engineer, the Contractor shall furnish and install such additional sheeting,
shoring and bracing as may be necessary to protect the work but compliance with such orders or
failure on the part of the Engineer or Township to give such orders shall in no case release the
Contractor from liability for any damages or injuries caused by weak or insufficient sheeting, shoring
and bracing, nor from his responsibility to protect the work or adjacent property.

Existing Pipe

The location, size, type and depth of all existing pipes are shown on the plans according to the best
information available. The Engineer will not be responsible for any variations found during
construction. Where the plans provide for conduit to be connected to, or to cross either over or under,
or close to an existing underground structure, it shall be the responsibility of the Contractor to locate
the existing structure, both as to line and grade, before he starts to lay the proposed conduit, in order
to assure compatibility of line and grade of the proposed conduit.

Payment for all operations described above shall be included in the unit price bid for the pertinent
conduit item.

Maintenance of Sewer Flows

The Contractor shall conduct his operations so as to maintain at all times storm water and sewer
flows through existing facilities to remain in place and through existing facilities to be replaced until
new facilities are completed and placed in use. This includes any storm sewer, drainage ditch,
sanitary sewer, or septic system.

Grading at Inlets and Outfalls of Proposed Conduits

The cost of the necessary reconstruction and/or regrading of swales or disturbed areas at the inlets
and outfalls of all proposed conduits shall be included in the price bid for the pertinent conduit and
inlet items.

Restoration of Areas Disturbed by Drainage Facilities

Soil areas disturbed by the construction of underdrains, trench drains, catch basins or other drainage
facilities shall be regraded to drain properly and then restored. The cost of restoration of these soil
areas is to be paid per the unit bid price for the pertinent item.

Pavement areas disturbed by the construction of the drainage facilities will be restored as per the
asphalt pavement repair detail, concrete drive detail or concrete walk detail. Payment for the

restoration of these areas will be at the unit price bid for the pertinent item.

Conduit End Treatment
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Immediately after the placement of any conduits, the Contractor shall construct the end treatments
required by the plans at both the outlet and inlet ends. This shall include headwalls, concrete riprap,
rock channel protection, sodding, etc.

Conduit (Pipe), Drainage and Utility Items

Unless otherwise specified on the plans, the unit price bid for the pertinent conduit (pipe), drainage
and/or utility item shall include the cost of all necessary appurtenances, connections, fittings, plugs,
tees, collars, masonry collars, butt joints, bedding, backfill, etc. Unless otherwise noted on the plans,
the unit price bid for the pertinent conduit, drainage and/or utility item shall include the costs
involved in the excavation of the trench in unclassified material, the supplying, placing and
compacting of the required bedding material and the backfilling of the trench with the required
material to the appropriate subgrade elevations. Furthermore, the contractor shall take precaution
while excavating for proposed conduit (pipe) near existing utility lines. If necessary, the contractor
shall hand dig in areas where proposed conduit (pipe) is to be installed near an existing underground
and/or above-ground utility line. The Contractor shall hold Warren County and the Deerfield
Township harmless from all liabilities which may arise from the damaging of any existing utility
facilities. The cost for hand digging in areas near existing utilities shall be included in the unit price
bid for the pertinent items.

Pipe Cut-Offs

When bell and spigot pipe is used, any necessary pipe cut-offs shall be made at the spigot end of the
length of pipe adjacent to the end length. When tongue and groove pipe is used, the length of pipe
next to the end length shall be cut and a butt Joint formed with a masonry collar as detailed in
Standard ODOT Drawing DM 1.1. The cost of the butt joint shall be included in the pertinent
conduit unit price.

Property Pins

The contractor shall replace all centerline of survey and property line monumentation, which has
been damaged, disturbed or removed as part of this construction project. A licensed Surveyor in the
State of Ohio shall directly and physically supervise the actual replacement of all centerline of survey
and property monumentation in the field. The payment for replacing centerline of survey and/or
property line monumentation shall be incidental to all items in this contract.

Item 201 - Clearing and Grubbing

This work shall consist of clearing, grubbing, scalping, removal of trees and stumps, and removing
and disposing of all vegetation and debris within the limits of construction, except such objects as are
to remain or are to be removed in accordance with other sections of these specifications. The
Contractor shall keep clearing to a minimum by removing only what is necessary to complete the
construction of this project. Whenever a tree is removed/cut down, the contractor shall also remove
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the entire stump and any roots protruding from the ground.

NOTE: The Contractor shall notify the Project Manager or Inspector at least three (3) days
prior to beginning the Clearing and Grubbing work.

Unless noted otherwise, payment for all of the work listed above shall be included in the Lump Sum
price bid for Item 201 Clearing and Grubbing.

Item 202 — Removals

This work shall consist of the removal, wholly or in part, and satisfactory disposal of all buildings,
fences, guardrails, structures, old pavements, abandoned pipe lines, storage tanks, septic tanks, privy
vaults, and any other obstructions which are not designated or permitted to remain, except for the
obstructions to be removed and disposed of under other items in this road construction contract. It
shall also include the salvaging of designated materials and backfilling the resulting trenches, holes,
and pits.

Asphalt Concrete

All material furnished and work performed shall conform to the 2019 Ohio Department of
Transportation Construction and Material Specifications (ODOT CMS) for Item 448 - Asphalt
Concrete Surface Course; Item 448 — Asphalt Concrete Intermediate Course; Item 301 - Bituminous
Aggregate Base and Item 304 — Aggregate Base.

The Contractor shall supply the County Engineer with a weight ticket for each load of material
placed. Periodic asphalt samples may be obtained for test purposes, and an independent testing
laboratory will perform the tests.

Item 301 - Bituminous Aggregate Base shall be placed in two lifts, Item 448 Asphalt Concrete —
Surface Course shall be placed in one lift, and the Item 448 Asphalt Concrete — Intermediate Course
shall be placed in one lift.

Absolutely no asphalt concrete shall be applied during wet pavement conditions. No material shall
be placed upon collected water. Asphalt surfaces shall be clear of dirt and debris prior to the placing
of each subsequent lift.  The Contractor shall adhere to the judgment of the Warren County
Engineer’s designated representative or inspector. The Engineer shall determine when restarts are in
order.

The Contractor's attention is directed to Section 401.12 of the ODOT Specifications and he is hereby
instructed that requirements for preparation of asphalt pavement to be resurfaced will be adhered to.
Payment for all operations described above shall be included in the unit price bid for the pertinent
asphalt item.

The ODOT 401.20 Asphalt Binder Price Adjustment is not being honored on this project. No rpice
adjustments for fuel or asphalt binder will be considered.
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Asphalt Butt Joints, Vertical Edges and Sealing:

Butt Joints - A butt joint shall be constructed by grinding/planing existing pavement at each start/stop
location, or where newly placed asphalt abuts existing pavement or curb at intersections or cross
roads. All grinding/ planing shall be in accordance with Item 254-Pavement Planing, Asphalt
Concrete. The butt joints shall be constructed by grinding/planing the existing pavement for a
length of 6 feet, varying in depth from 1.5” to 0”. The newly formed joint shall be properly
installed so as to provide a smooth transition and shall also be properly sealed.

Vertical Edges — The contractor shall sawcut the existing asphalt and remove 12 inches of
existing road and provide a clean, vertical surface, which shall be tack coated just before placing
the 301 Asphalt Concrete Base up against it. The vertical edge shall be obtained by sawcutting.

Sealing Edges - All edges of the asphalt concrete surface course constructed under this Contract shall
be sealed with asphalt cement meeting the same specifications as used in Item 448 Asphalt Concrete,
the cost of same to be included in the unit price bid for Item 448 Asphalt Concrete. Sealing edges at
building walls, foundations, curbs, or other visible surfaces shall be done neatly and without more
than one-half (1/2) inch of the sealant being visible on the surface. The Contractor at no additional
cost to the Owner shall carefully and thoroughly remove any extra sealant applied to visible surfaces.
Payment for all of the work listed above including the specifications for Butt Joints, Vertical Edges
and Sealing shall be included in the unit price bid for Item 301 Bituminous Aggregate Base, Item 448
Asphalt Concrete Surface Course; Item 448 — Asphalt Concrete Intermediate Course; Item 301 -
Bituminous Aggregate Base and Item 304 — Aggregate Base.

Item 451 — 6” Reinforced Concrete Approach, as Directed by the Engineer

The contractor shall use Class C in driveway aprons and driveways as Directed by the Engineer (as a
contingency). Payment for all of the work listed above shall be included in the unit bid price for Item
451 — 6” Reinforced Concrete Pavement for Driveway Aprons and existing Concrete Driveways, as
Directed by the Engineer.

Item 452 — 6” Non-Reinforced Concrete Approach

The contractor shall use Class C concrete in the proposed concrete driveway aprons in the existing
concrete driveways unless directed otherwise by the Engineer. The contractor shall schedule the
work in such a manner so that the property owners may use their neighbors’ driveways while the
concrete in their driveway apron and driveway is curing and setting up and visa versa. Payment for
all of the work listed above shall be included in the unit bid price for Item 452 — 6 Non-Reinforced
Concrete Pavement for Driveway Aprons and existing Concrete Driveways.

Item 452 — 6” Non-Reinforced Concrete Approach (High-Early), as Directed by the Engineer

The contractor shall use High-Early concrete in some of the proposed concrete driveway aprons in
some of the existing concrete driveways only as directed by the Engineer (as a contingency). In
addition, the contractor may use high early cement in accordance with Item 511. Payment for all of
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the work listed above shall be included in the unit bid price for Item 452 — 6” Non-Reinforced
Concrete Pavement for Driveway Aprons and existing Concrete Driveways (High-Early), as Directed
by the Engineer.

Item 603 - Pipe Culverts, Sewers, Drains, Underdrains and Ex. Farm Drains

This work shall consist of the construction or reconstruction of pipe culverts, sewers, and drains,
hereinafter referred to as Type A, Type B, Type C, Type D, Type E, and Type F Conduit. All
reinforced concrete pipe “706.02” referenced in the plans shall be Class III. The work shall be in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or established by the Engineer. This work shall include the following: excavating
for pipe and foundations for same, including clearing and grubbing and the removal of all materials
necessary for placing the pipe except removals listed separately; furnishing and placing granular or
concrete bedding and granular backfill as required; constructing and subsequently removing all
necessary cofferdams, cribs and sheeting; pumping and dewatering; sealing or banding all pipe joints
where required; furnishing and installing all necessary pipe bends and branches of a type at least
equal to the conduit of which they become a part; joining to existing and proposed appurtenances as
required; performing leakage tests as specified; restoration of disturbed facilities and surfaces; and
providing erosion control pads and animal guards on underdrains and farm drain outlets.

Existing Downspouts and Sump Pump Drains

The contractor shall adjust any existing downspout drain pipe and existing sump pump drain pipe that
currently drains into the existing ditches by shortening or lengthening the drain pipe as necessary - to
be determined in the field. Lines may only be installed into the storm pipe by using an approved
“Inserta-T”. The payment for adjusting these existing drain pipes shall be incidental to all items in
this contract.

Item 604 - Manholes, Catch Basins and Inlets

The Contractor is responsible for supplying, delivering and installing the Precast Concrete Sections
and the related material. All related material shall be included with the bid and shall be provided by
the Contractor. The Contractor shall furnish, unload, assemble, and install the Precast Concrete
Sections and all related materials at the locations shown on the plans. All castings for manholes,
catch basins, and inlets shall conform to those specified in the standard construction drawings or as
specified by the Engineer. All castings which might be subject to vehicle traffic shall be of the
heavy-duty grade. Grated inlet tops shall be placed as specified on the plans. Top of casting
elevations are subject to final adjustments as approved by the Engineer. All castings used shall be
subject to the final approval of the Engineer.
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Item 614 — Maintaining Traffic, APP

Traffic control shall be the sole responsibility of the Contractor. The State of Ohio, Warren County,
Deerfield Township, and the Deerfield Township Trustees shall be held harmless from liabilities
caused by improper traffic control by the Contractor. The contractor shall indemnify the State of
Ohio, Warren County, Deerfield Township, and the Deerfield Township Trustees from any and all
liabilities due to improper maintenance of traffic. All road construction signs shall also be the
responsibility of the Contractor. All traffic control materials and methods shall conform to the
current version of the Ohio Manual of Uniform Traffic Control Devices (OMUTCD), Item 614 of the
2010 ODOT Construction and Material Specifications Book (CMS), and all current and pertinent
laws at all times.

Any devices that are determined by the Engineer to be substandard shall be repaired to the
satisfaction of the Engineer or shall be immediately removed from the site and replaced with
acceptable devices. Any temporary traffic control devices that are determined by the Engineer to
have become substandard during the course of the project shall be removed from the jobsite and
immediately replaced by devices meeting the approval of the Engineer.

The contractor shall provide and maintain all signs, barrels, barricades, barriers, labor, flagmen, steel
plates, etc. for all work on this project. The Contractor shall maintain access to all driveways in the
work area for the duration of the project. Any conflicting pavement markings shall be removed or
covered in accordance with Item 614.

The methods and materials used to maintain traffic shall always conform to the Manual of Uniform
Traffic Control Devices and Item 614 of the ODOT Specifications. Unless noted otherwise, payment
for all of the work listed above shall be included in the Lump Sum price bid for Item 614,
Maintaining Traffic.

The contractor shall always ensure uninterrupted access to the Riverwood Trails Subdivision and the U.S.
Post Office. This includes access for residents, emergency vehicles, buses, garbage trucks, and delivery

vehicles.

Item 623 - Construction Layout Stakes

All centerline of survey and property corner monumentation that is disturbed during construction
shall be reset by a Professional Surveyor. Payment for this work shall be included in the Lump Sum
price bid for Item 623 Construction Layout Stakes.

Item 832 — Storm Water Pollution Prevention Plan (SWP3), APP and the Co-Permittee NOI
Application, APP

The Contractor is responsible for supplying a Storm Water Pollution Prevention Plan (SWP3) that
meets the Ohio EPA NPDES (National Pollutant Discharge Elimination System) Permit
requirements. The Warren County Engineer’s Office will provide the contractor and/or its engineer
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with a GIS image with topography, which may be used to prepare a (SWP3).

The Contractor shall develop the SWP3 in accordance with Item 832 after the contract is awarded
and prior to any construction activity. The Contractor’s engineer must sign, seal, and submit the
proposed SWP3 to the Warren County Engineer’s Office for review by the Warren County Soil &
Water Conservation District. The contractor shall not begin work until the proposed SWP3 is
approved by the Warren County Soil & Water Conservation District.

The Contractor shall prepare the SWP3 in accordance with the NPDES Statewide Construction Storm
Water General Permit (CGP) Requirements and in compliance with the Ohio EPA requirements as
specified in the publication called the "Ohio Environmental Protection Agency Authorization for
Storm Water Discharges Associated with Construction Activity under the National Pollutant
Discharge  Elimination = System"  pages 1-40, which is available online at
www.epa.ohio.gov/dsw/permits/GP_ConstructionSiteStormWater.aspx. Go to this website, and then
click on the link labeled General Permit OHC000003.

The Deerfield Township Trustees will submit an NOI application to the Ohio EPA. After receiving
an approval letter from the Ohio EPA, the Deerfield Township Trustees will provide a copy of the
approval letter to the contractor. The County's approval letter will assist the contractor while
preparing the required Co-Permittee NOI application.

The Contractor shall complete a Co-Permittee Notice of Intention (NOI) application to request shared
coverage under the NPDES construction Stormwater General Permit (CGP). The contractor shall
certify their intention to comply with the CGP when submitting the completed Co-Permittee NOI
application. The Contractor shall complete the Co-Permittee NOI application in accordance with the
OEPA's instructions and shall also submit a copy of the application to the Project Manager at the
preconstruction meeting.

The contractor shall submit the contractor's completed Co-Permittee NOI application to the Ohio
Environmental Protection Agency. The Co-Permittee NOI application and instructions are available
on the internet at www.epa.ohio.gov/dsw/storm/stormform.aspx. The Contractor shall insure that
conditions of the SWP3 and approved NOI be met at all stages of construction. The Contractor shall
inspect and maintain the project site in accordance with the "OEPA Authorization for Storm Water
Discharges Associated with Construction Activity under the National Pollution Discharge
Elimination System.” The Contractor shall indemnify and hold harmless Warren County, Warren
County Commissioners, Warren County Engineer, Deerfield Township, the Deerfield Township
Trustees and the Engineer for any action(s) or non-action(s) which does not comply with the NPDES
Construction Storm Water General Permit (CGP) requirements or the Ohio EPA’s requirements and
regulations as set forth in the "OEPA Authorization for Storm Water Discharges Associated with
Construction Activity under the National Pollution Discharge Elimination System" pages 1-40.

The Contractor shall distribute the 'duty to inform signature forms' to each subcontractor and return
all original signed forms to the Project Manager. The SWP3, the "OEPA Authorization for Storm
Water Discharges Associated with Construction Activity under the National Pollution Discharge
Elimination System” (pages 1-40), the County's NOI approval letter, the contractor's Co-Permittee
NOI approval letter and the OEPA letters granting permit coverage shall be retained on-site during
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working hours.

The Contractor shall inspect, implement and maintain the SWP3 in compliance with the Ohio
Environmental Protection Agency regulations as specified in the publication titled "Ohio
Environmental Protection Agency Authorization for Storm Water Discharges Associated with
Construction Activity under the National Pollutant Discharge Elimination System,” pages 1-40. The
Contractor shall also maintain the project site as directed by the Engineer and the Warren County Soil
and Water Conservation District Inspector. The Contractor shall execute the design details created in
the Storm Water Pollution Prevention Plan in accordance with Item 832 and implement the SWP3
utilizing the Soil Erosion and Sediment Control Items 207 included in the bid proposal. The
Contractor shall furnish and install temporary sediment and erosion control best management
practices required prior to any ground disturbing activity. All pollution prevention measures must be
maintained for the duration of construction or until all upslopes have been properly stabilized, as
determined by the Warren County Soil and Water Conservation District. The Contractor shall
remove all best management practices before the project is accepted. Unless otherwise noted,
payment for all of the work stated above shall be included in the bid prices for Item 832 SWP3, APP,
and Item 832 Co-Permittee NOI Application, APP.

A copy of the NOI is attached
PERMITS

The contractor is responsible for obtaining all R/W permits from Warren County for any associated
work.
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Department
of Commerce

Ohio

Division of Industrial Compliance

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

This is a summary of prevailing wage contractors’ responsibilities. For more detailed
information please refer to Chapter 4115 of the Ohio Revised Code

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by
public funds when the total overall project cost is fairly estimated to be more than $250,000
for new construction or $75,000 for reconstruction, enlargement, alteration, repair,
remodeling, renovation, or painting.

Onhio's prevailing wage laws apply to all public improvements financed in whole or in part
by public funds when the total overall project cost is fairly estimated to be more than
$91,150 for new construction that involves roads, streets, alleys, sewers, ditches and other
works connected to road or bridge construction or $27,309 for reconstruction,
enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement
that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction.

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction Index, United States Department of Commerce, Bureau of the
Census*, but may not increase or decrease more than 3% for any year

Penalties for violation
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations
If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any
provision" of the prevailing wage law and includes but is not limited to the following actions:
e Intentional failure to submit payroll reports as required, or knowingly submitting false
or erroneous reports.
e Intentional misclassification of employees for the purpose of reducing wages.
¢ Intentional misclassification of employees as independent contractors or as
apprentices.
« Intentional failure to pay the prevailing wage.
¢ Intentional failure to comply with the allowable ratio of apprentices to skilled workers
as required by the regulations established by Ohio Department of Commerce,
Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration.
* Intentionally employing an officer, of a contractor or subcontractor, that is known to
be prohibited from contracting, directly or indirectly, with a public authority.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov
An Equal Opportunity Employer and Service Provider
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Responsibilities
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the

Ohio Department of Commerce, Division of Industrial Compliance and Labor,

Bureau of Wage and Hour Administration, for the classification of work being

performed.

1. Wage rate schedules include all modifications, corrections, escalations, or
reductions to wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee's base hourly rate.
Fringe benefits are paid at straight time rate for all hours including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented
to these deductions in writing. The public authority and the Director of Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau
of Wage and Hour Administration - must approve these deductions as fair and
reasonable. Consent and approval must be obtained before starting the project.

Division of Industrial Compliance

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate
schedules.
1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.
2. Contractors must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industrial
Compliance, and Labor, Bureau of Wage and Hour Administration or the contracting
public authority, including the Prevailing Wage Coordinator. Records should include
but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, &
canceled checks.

4. Records made in connection with the public improvement must not be removed
from the State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full
name and address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is
accessible to all employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator
with your project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the
name, address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with
requirements of Chapter 4115 of the Ohio Revised Code.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-3099 TTY/TDD 800-750-0750

com.ohio.gov
An Equal Opportunity Employer and Service Provider
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G. Before employees start work on the project, supply them with written notification of
their job classification, prevailing wage rate, fringe benefit amounts, and the name of
the Prevailing Wage Coordinator for the project. A copy of the completed signed
notification should be submitted to Prevailing Wage Coordinator.

Division of Industrial Compliance

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I. Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls
must include the following information:
1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do
physical work on the project are considered employees. All rate and
reporting requirements are applicable to these individuals.

2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show level/year and percent of journeyman'’s rate
3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours
worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate
classification. The Department's Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for al!l hours
worked more than forty (40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each benefit
and amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total
number of hours worked by the employee on all projects for the year are
documented, the hourly amount is calculated by dividing the total
contribution of the employer by the total number of hours worked by the
employee.

b. When the amount contributed to the fringe benefit is documented but not
the total hours worked, the hourly amount is calculated by dividing the
total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee’s wages.
8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed
agent stating that the payroll is correct and complete; and that the wage rates
shown are not less than those required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of
the project.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-3099 TTY/TDD 800-750-0750

com.ochio.gov
An Equal Opportunity Employer and Service Provider
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Affidavit of Compliance

Prevailing Wages

(Name of person signing affidavit) (Title)

do hereby certify that the wages paid to all employees of

(Company Name)

for alt hours worked on the

(Project name and location)

project, during the period from to are in
(Project Dates)

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages

paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or
subcontractor who supervises the payment of employees. This affidavit must be submitted to

the owner (public authority) before the surety is released or final payment due under the terms
of the contract is made.

Bureau of Wage and Hour Administration 614-644-2239

6606 Tussing Road Fax 614-728-8639
TTY/TDD 800-750-0750

Reynoldsburg, OH 43068-3009 com.chio.gov

LAW1003 An Equal Opportunity Employer and Service Provider

3/2019



PREVAILING WAGE NOTIFICATION TO EMPLOYEE

Project Name: Job Number:
Contractor:
Project Location:
Jobsite posting of prevailing wage rates located:
Prevailing Wage Coordinator Employee
Name: Name:
Street: Street:
City: City:
State / Zip: State / Zip:
Phone: Phone:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate
for the type of work you are performing.

Classification

Prevailing Wage Minus Your Your Hourly
Rate Total Package Fringe Benefits Base Rate

Hourly fringe benefits paid on your behalf by this company.

Fringe Amount Fringe Amount
Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Bonus Training
Other TOTAL HOURLY FRINGES
Contractor's Signature: Date:
Employee’s Signature: Date:

whpw1512




CERTIFIED PAYROLL REPORT

Employer Name & Address Name of General / Prime Cantractor Project Name & Location Contracting Public Authority

Check if subcontractor Week Ending Payroll # Project Number

Page of

2, 4. 5. 6. 7. Fringes: 0 |8 Total
1. Employee Name, Address Work 3. Hours Worked - Day & Date Project Base Project Cash ] Hours

and Social Security Number Class Total Hrs] Rate Gross Approved Plans - :
Cash & Approved Plans [] All Jobs | All Jobs | Withheld | Deducts| Paid

H&W | Pens | Vac | App |Other

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

oT

ST

Date My signature an this form signifies that | pay, or supervise the payment of the employees shown above. | am certifying: 1) That during the pay period reported on this
form, all hours worked on this project have been paid at the appropriate prevailing wage rate for the class of work done. 2) That the fringe benefits have been paid as indicated above. 3) That no
rebates or deductions have been or wiil be made, directly or indirectly fram the total wages earned, other than permissable deductions as defined in the Ohio Revised Code Chapter 4115,

4) That apprentices are registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training. The willful falsification of any of the above statements may subject the contractor or
subcontractor to civil or criminal prosecution.

Name and Title Signature
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